STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 30/ 02 I N LASSEN COUNTY NEAR HALLELUJAH RR | NVOCLVEMENT 10/ 31/ 02
CONTRACT NUMBER 02- 258504 JUNCTI ON FROM 6. 4 KM SOQUTH OF LONG CONTRACT CCODE "A '
LOCATI ON 02- LAS-395-11.8/24.8 VALLEY CREEK BRI DGE TO 0.2 KM NORTH 126 CONTRACT | TEMS
OF W LLOW RANCH CREEK BRI DGE
ROADWAY REHABI LI TATI ON FEDERAL AID ACNH- P395-(197)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGCSALS | SSUED 28 FUND TOTAL HA22 9, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 270
NUMBER OF BI DDERS 4 ENG NEERS EST 8,661, 000.00 AMOUNT OVER 2,119, 132.50 PERCENT OVER EST 24. 47
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 10, 780, 132. 50 1 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
2 11, 849, 532. 00 4 TEI CHERT CONSTRUCTI ON 916 386-5900
00000008
P O BOX 276830 FAX 916 386-2940
SACRAMENTO CA 95827
3 14, 313, 313. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
4 15, 922, 145. 60 3 BALDW N CONTRACTI NG COVPANY 530 891-6555
I NC 00091712
1764 SKYWAY FAX 530 894-6220

CH CO CA 95928



02- 258504
02- LAS- 395
10/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

10/ 31/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
P O BOX 545
ANDERSON CA 96007

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

FREEMAN ROCK
99031 S BANK CHETCO RI VER ROAD
BROOKI NGS OR 97415

K R C SAFETY
6084 W HURLEY AVENUE
VI SALI A CA

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA 95650

Pl SOR FENCE
P O BOX 7213
CI TRUS HEI GHTS CA 95621

SHASTA CONSTRUCTI ON | NC
P O BOX 491539
REDDI NG CA 96049

GUARD RAI L

STRI PI NG

DRAI NAGE

ROADSI DE SI GNS

ERCSI ON CONTROL

FENCI NG

CONCRETE



02- 258504
02- LAS- 395
10/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 31/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

K R C SAFETY COVPANY
VI SALI A CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

SELBY SO L
LOOM S CA

SHASTA CONSTRUCTCRS
REDDI NG CA

WALT SM TH AND COVPANY
CLOVI S CA

ASPHALT CONCRETE DI KE ( PARTI AL)

SHOULDER BACKI NG ( PARTI AL)

GUARD RAIL AND FENCI NG

STRI PI NG

ROADSI DE SI GNS AND MARKERS

ELECTRI CAL

ERCSI ON CONTROL

BRI DGES AND STRUCTURES

Pl PE BORE
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02- LAS- 395
10/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
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10/ 31/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON SYSTEMS
CAMPBELL CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTRACTORS CHEM CAL
HAYWARD CA

E P JARRETT FOUNDATI ON COVPANY
VEEST SACRAMENTO CA

K R C SAFETY COVPANY | NC
VI SALI A CA

KELLEY ERCSI ON CONTRCL | NC
RENO NV

KENTS O L SERVI CE
STOCKTON CA

MARTI N | RON WWORKS
RENO NV

Pl SOR FENCE
Cl TRUS HEI GATS CA

POST TENSI ONI NG

GUARD RAI L

STRI PI NG

POLYESTER

Pl LI NG

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND MARKERS

ERCSI ON CONTROL

PAVI NG FABRI C

REI NFCRCI NG STEEL

FENCI NG



02- 258504
02- LAS- 395
10/ 30/ 02

LI

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 5
10/ 31/ 02

03 A C DI KE COVPANY
LI NCOLN CA

APPLY A LINE I NC
REDDI NG CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

GOLDEN STATE TRAFFI C SERVI CE
RANCHO CORDOVA CA

K R C SAFETY COVPANY | NC
VI SALI A CA

M AND S ENVI RONMVENTAL LANDSCAPE | NC
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

OWNI  PI PELI NE
RED BLUFF CA

OWNI  PI PELI NE
RED BLUFF CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

SHASTA CONSTRUCTORS
REDDI NG CA
CONTI NUED ON NEXT PAGE

| TEM5 60 THRU 63

ITEMS 11 THRU 13, 21, 22 AND 122 THRU 125

I TEMS 3, 19, 20, 112, 113 AND 118 THRU 120

I TEM 9

| TEM5S 23, 83, 84 AND 114 THRU 117

| TEMS 44 THRU 50

| TEM 14 ( PARTI AL)

| TEMS 18, 25 THRU 27, 29, 32, 41, 71 THRU 74, 81 (PARTIAL)

I TEMS 85 THRU 111 AND 126 ( PARTI AL)

I TEMS 30 AND 31

| TEMS 28, 33, 35, 39, 40, 65 THRU 70, 75 THRU 80 ( PARTI AL)
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10/ 31/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SHASTA CONSTRUCTORS
REDDI NG CA

| TEMS 82,

121 AND 126 (PARTIAL)



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 30/ 02 10/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070020 WARRANTY LS LUMP SUM 100, 000. 00* 100, 000. 00
3 071301 TEMPORARY FENCE M 970 7.00 6, 790. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
6 (S) 074028 TEMPORARY FI BER ROLL M 13, 000 6. 50 84, 500. 00
7 (S) 074029 TEMPORARY SI LT FENCE M 2, 400 9. 00 21, 600. 00
8 (S) 074030 TEMPORARY STRAW BALE EA 18 140. 00 2, 520. 00
9 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 17, 500. 00* 17, 500. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00
11 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 18 95. 00 1, 710. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 18, 700 1.50 28, 050. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 81 70. 00 5, 670. 00
14 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 23, 000. 00 46, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,570 40. 00 62, 800. 00
17 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 500. 00 60, 000. 00
18 150206 ABANDON CULVERT EA 4 480. 00 1, 920. 00
19 150605 REMOVE FENCE M 4,540 3. 40 15, 436. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 570 22.00 12, 540. 00
21 150710 REMOVE TRAFFI C STRI PE M 1, 820 8. 50 15, 470. 00
22 150713 REMOVE PAVENENT MARKI NG MR 18 55. 00 990. 00
23 150742 REMOVE ROADSI DE S| GN EA 94 90. 00 8, 460. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 120 2. 60 2,912. 00
25 150820 REMOVE | NLET EA 1 400. 00 400. 00
26 150821 REMOVE HEADWAL L EA 4 390. 00 1, 560. 00
27 150823 REMOVE DOWNDRAI N EA 19 200. 00 3, 800. 00
28 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 423 50. 00 21, 150. 00
29 029882 RESET 600 MV CONCRETE FLARED END SECTI ON EA 2 580. 00 1, 160. 00
30 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 15, 800 3.00 47, 400. 00
(45 MM MAXI MUM)
31 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 530 6. 00 9, 180. 00
(60 MM MAXI MUM)
32 153219 REMOVE CONCRETE FLARED END SECTI ON EA 1 370. 00 370. 00
33 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 884 7. 00 6, 188. 00
34 029883 REMOVE STEEL CATTLE GUARD EA 1 5, 500. 00 5, 500. 00
35 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 41, 400. 00* 41, 400. 00



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 30/ 02 10/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 150, 000. 00* 150, 000. 00
37 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
38 190101 ROADWAY EXCAVATI ON VB 44,700 25. 00 1,117, 500. 00
39 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 175 55. 00 9, 625. 00
40 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 45 145. 00 6, 525. 00
41 193114 SAND BACKFI LL VB 21 150. 00 3, 150. 00
42 194001 DI TCH EXCAVATI ON VB 68 70. 00 4,760. 00
43 197030 EARTH RETAI NI NG STRUCTURE MR 120 325. 00 39, 000. 00
(GUARD RAI LI NG
44 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 80 290. 00 23, 200. 00
45 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 960 3.50 10, 360. 00
46 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 18, 000 .50 9, 000. 00
47 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 3, 500. 00 7, 000. 00
48 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 840 135. 00 113, 400. 00
49 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 2, 000 1. 60 3, 200. 00
50 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 2, 000 1.80 3, 600. 00
51 220101 FI NI SHI NG ROADVAY LS LUMP SUM 50, 000. 00* 50, 000. 00
52 260201 CLASS 2 AGGREGATE BASE VB 8, 000 40. 00 320, 000. 00
53 260210 AGGREGATE BASE ( APPROACH SLAB) VB 7 230. 00 1, 610. 00
54 260301 CLASS 3 AGGREGATE BASE TONN 8, 800 25. 00 220, 000. 00
55 390155 ASPHALT CONCRETE ( TYPE A) TONN 14, 500 65. 00 942, 500. 00
56 029884 RUBBERI ZED ASPHALT CONCRETE ( WARRANTY) MR 263, 000 13. 50 3, 550, 500. 00
57 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 22 150. 00 3, 300. 00
REI NFORCI NG FABRI C)
58 393001 PAVEMENT REI NFORCI NG FABRI C M2 19, 000 1.10 20, 900. 00
59 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 350 30. 00 10, 500. 00
AREA)
60 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 2,290 9. 00 20, 610. 00
61 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 770 9. 00 6, 930. 00
62 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 960 9. 00 8, 640. 00
63 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 76 9. 00 684. 00
64 394050 RUVBLE STRI P STA 380 95. 00 36, 100. 00
65 049135 FURNI SH STEEL PIPE PILE (762 X 15. 88) M 186 750. 00 139, 500. 00
66 (S) 049136 DRI VE STEEL PI PE PILE (762 X 15. 88) EA 12 8, 500. 00 102, 000. 00
67 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 65, 000. 00* 65, 000. 00
68 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 310 1, 400. 00 434, 000. 00
69 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 23 1, 400. 00 32, 200. 00

(TYPE EQ



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 30/ 02 10/ 31/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 66 1, 000. 00 66, 000. 00
(TYPE R)

71 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 22.2 1, 800. 00 39, 960. 00

72 (F) 510138 CLASS 2 CONCRETE (W NGWALLS) MB 58. 8 750. 00 44,100. 00

73 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 26. 8 1, 200. 00 32, 160. 00

74 510526 M NOR CONCRETE ( BACKFI LL) MB 24 165. 00 3, 960. 00

75 510800 PAVI NG NOTCH EXTENSI ON VB 1.7 4, 850. 00 8, 245. 00

76 511106 DRI LL AND BOND DOWEL M 146 65. 00 9, 490. 00

77 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 19 1, 850. 00 35, 150. 00

78 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 884 55. 00 48, 620. 00

79 (S) 519117 JONT SEAL (MR 30 MV) M 60 125. 00 7, 500. 00

80 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 14, 860 2.00 29, 720. 00

81 (SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 5, 459 3. 50 19, 106. 50

82 (SF)520110 BAR REl NFORCI NG STEEL ( EPOXY COATED) KG 14, 400 3.50 50, 400. 00
( BRI DGE)

83 566011 ROADSI DE SI GN - ONE POST EA 67 225. 00 15, 075. 00

84 566012 ROADSI DE SI GN - TWO POST EA 29 290. 00 8, 410. 00

85 620909 450 MM ALTERNATI VE Pl PE CULVERT M 35 160. 00 5, 600. 00

86 620913 600 MM ALTERNATI VE PI PE CULVERT M 190 260. 00 49, 400. 00

87 620924 900 MM ALTERNATI VE Pl PE CULVERT M 22 330. 00 7, 260. 00

88 664016 450 MM CORRUGATED STEEL Pl PE M 40 190. 00 7, 600. 00
(2.77 MM THI CK)

89 664021 600 MV CORRUGATED STEEL Pl PE M 23 200. 00 4, 600. 00
(2.77 MM THI CK)

90 664044 1200 MM CORRUGATED STEEL PI PE M 24 410. 00 9, 840. 00
(2.77 MM THI CK)

91 668089 JACKED 1200 MM CORRUGATED STEEL PI PE M 29 3, 300. 00 95, 700. 00
(3.51 MM THI CK)

92 690156 200 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 340 40. 00 13, 600. 00
(2.01 MM THI CK)

93 692086 200 MM ENTRANCE TAPER EA 19 350. 00 6, 650. 00

94 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 3 850. 00 2, 550. 00
(3.51 MM THI CK)

95 703278 600 MM SLOTTED CORRUGATED STEEL Pl PE M 1.2 990. 00 1, 188. 00
RI SER (2.01 MM THI CK)

96 705044 450 MM STEEL FLARED END SECTI ON EA 8 370. 00 2, 960. 00

97 705045 600 MM STEEL FLARED END SECTI ON EA 9 400. 00 3, 600. 00

98 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 450. 00 450. 00



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 30/ 02 10/ 31/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

99 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 380. 00 380. 00

100 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 10 400. 00 4, 000. 00

101 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 2 890. 00 1, 780. 00

102 029885 600 MM DEBRI' S RACK CAGE (H=1.2 M EA 1 1, 360. 00 1, 360. 00

103 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 11 220. 00 2, 420. 00

104 721009 ROCK SLOPE PROTECTI ON VB 180 135. 00 24, 300. 00
(FACING METHOD B)

105 721011 ROCK SLOPE PROTECTI ON VB 33 150. 00 4, 950. 00
(BACKI NG NO. 2, METHOD B)

106 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 890 105. 00 93, 450. 00

107 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 150 110. 00 16, 500. 00

108 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 9 230. 00 2, 070. 00
PROTECTI ON)

109 721619 CONCRETED- ROCK SLOPE PROTECTI ON VB 75 280. 00 21, 000. 00
(1/ 4T, NMETHOD B)

110 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1,720 .85 1, 462. 00

111 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 720 10. 00 7, 200. 00

112 (S) 800001 FENCE (TYPE BW MNETAL POST) M 3, 960 12.00 47,520. 00

113 (S) 029886 ANTELOPE FENCE M 300 16. 00 4, 800. 00

114 820108 DELI NEATOR ( CLASS 2) EA 280 42.00 11, 760. 00

115 820112 MARKER ( CULVERT) EA 120 45. 00 5, 400. 00

116 029887 H GHWAY POST MARKER EA 25 50. 00 1, 250. 00

117 820151 OBJECT MARKER ( TYPE L-1) EA 48 42.00 2, 016. 00

118 (S) 832001 METAL BEAM GUARD RAI LI NG M 950 170. 00 161, 500. 00

119 (S) 839521 CABLE RAI LI NG M 85 40. 00 3, 400. 00

120 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 34 2,100. 00 71, 400. 00

121 ( SF) 839720 CONCRETE BARRI ER ( TYPE 732) M 59 250. 00 14, 750. 00

122 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 220 43.00 9, 460. 00

123 (S) 029888 THERVOPLASTI C PAVEMENT MARKI NG M2 18 130. 00 2, 340. 00
( RECESSED)

124 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 75, 600 . 60 45, 360. 00
( SPRAYABLE)

125 (S) 850122 PAVEMENT MARKER EA 3, 460 9. 00 31, 140. 00
( RETROREFLECTI VE- RECESSED)

126 999990 MOBI LI ZATI ON LS LUMP SUM 1, 100, 000. 00* 1, 100, 000. 00

TOTAL 10, 780, 132. 50



02- 258504 Bl D245
02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 30/ 02 10/ 31/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
2 100, 000. 00* 100000. 00 50, 000. 00* 50000. 00 1, 200, 000. 00~ 1200000. 00
3 10. 00 9700. 00 10. 00 9700. 00 7.45 7226. 50
4 8, 200. 00~ 8200. 00 5, 500. 00* 5500. 00 5, 000. 00* 5000. 00
5 26, 000. 00* 26000. 00 40, 000. 00* 40000. 00 25, 000. 00* 25000. 00
6 5.00 65000. 00 12. 00 156000. 00 6. 50 84500. 00
7 5.50 13200. 00 7.00 16800. 00 4.00 9600. 00
8 18. 00 324. 00 22.00 396. 00 150. 00 2700. 00
9 18, 000. 00* 18000. 00 18, 000. 00* 18000. 00 10, 000. 00* 10000. 00
10 450, 000. 00~ 450000. 00 713, 192. 00* 713192. 00 1, 600, 000. 00* 1600000. 00
11 90. 00 1620. 00 90. 00 1620. 00 90. 00 1620. 00
12 1.50 28050. 00 1.50 28050. 00 1.45 27115. 00
13 36. 00 2916. 00 45. 00 3645. 00 42.00 3402. 00
14 200, 000. 00* 200000. 00 75, 000. 00* 75000. 00 150, 000. 00* 150000. 00
15 35, 000. 00 70000. 00 15, 000. 00 30000. 00 35, 000. 00 70000. 00
16 30. 00 47100. 00 30. 00 47100. 00 85. 00 133450. 00
17 110. 00 13200. 00 100. 00 12000. 00 220.00 26400. 00
18 1, 200. 00 4800. 00 1, 700. 00 6800. 00 1, 200. 00 4800. 00
19 6. 00 27240. 00 4.00 18160. 00 2.50 11350. 00
20 34. 00 19380. 00 22.00 12540. 00 31. 00 17670. 00
21 8. 00 14560. 00 8. 00 14560. 00 8. 00 14560. 00
22 52. 00 936. 00 57. 00 1026. 00 52. 00 936. 00
23 87. 00 8178. 00 90. 00 8460. 00 85. 00 7990. 00
24 5.50 6160. 00 4.00 4480. 00 6. 50 7280. 00
25 280. 00 280. 00 450. 00 450. 00 500. 00 500. 00
26 700. 00 2800. 00 450. 00 1800. 00 650. 00 2600. 00
27 420. 00 7980. 00 950. 00 18050. 00 350. 00 6650. 00
28 28. 00 11844. 00 13.50 5710. 50 18. 00 7614. 00
29 525. 00 1050. 00 1, 250. 00 2500. 00 1, 000. 00 2000. 00
30 4.00 63200. 00 1.50 23700. 00 3. 00 47400. 00
31 19. 00 29070. 00 22.00 33660. 00 20. 00 30600. 00
32 410. 00 410. 00 450. 00 450. 00 500. 00 500. 00
33 10. 00 8840. 00 22.00 19448. 00 6. 00 5304. 00
34 2, 000. 00 2000. 00 6, 000. 00 6000. 00 2,500. 00 2500. 00
35 41, 400. 00* 41400. 00 41, 400. 00* 41400. 00 41, 400. 00* 41400. 00
36 150, 000. 00* 150000. 00 150, 000. 00* 150000. 00 150, 000. 00* 150000. 00
37 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
38 19. 00 849300. 00 42.00 1877400. 00 20. 00 894000. 00
39 275.00 48125. 00 35. 00 6125. 00 260. 00 45500. 00




02- 258504 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 30/ 02 10/ 31/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 180. 00 8100. 00 150. 00 6750. 00 150. 00 6750. 00
41 155. 00 3255. 00 80. 00 1680. 00 200. 00 4200. 00
42 13. 00 884. 00 40. 00 2720. 00 50. 00 3400. 00
43 350. 00 42000. 00 300. 00 36000. 00 275. 00 33000. 00
44 380. 00 30400. 00 275.00 22000. 00 550. 00 44000. 00
45 1.00 2960. 00 3. 00 8880. 00 1.60 4736. 00
46 .62 11160. 00 .45 8100. 00 1.30 23400. 00
47 1, 050. 00 2100. 00 3, 200. 00 6400. 00 2,100. 00 4200. 00
48 69. 00 57960. 00 124. 00 104160. 00 80. 00 67200. 00
49 1.00 2000. 00 1.50 3000. 00 5.50 11000. 00
50 1.30 2600. 00 5. 00 10000. 00 4.60 9200. 00
51 45, 000. 00* 45000. 00 110, 000. 00* 110000. 00 80, 000. 00* 80000. 00
52 45. 00 360000. 00 62. 00 496000. 00 42.00 336000. 00
53 250. 00 1750. 00 200. 00 1400. 00 250. 00 1750. 00
54 25. 00 220000. 00 20. 00 176000. 00 18. 00 158400. 00
55 80. 00 1160000. 00 65. 00 942500. 00 75. 00 1087500. 00
56 17.00 4471000. 00 20. 00 5260000. 00 20. 00 5260000. 00
57 650. 00 14300. 00 1.00 22.00 100. 00 2200. 00
58 1.30 24700. 00 1.25 23750. 00 1.00 19000. 00
59 15. 00 5250. 00 90. 00 31500. 00 25.00 8750. 00
60 4.50 10305. 00 2.75 6297. 50 2.75 6297. 50
61 4.50 3465. 00 2.75 2117.50 2.75 2117.50
62 4.50 4320. 00 2.75 2640. 00 2.75 2640. 00
63 4.50 342. 00 2.75 209. 00 2.75 209. 00
64 45. 00 17100. 00 65. 00 24700. 00 75. 00 28500. 00
65 500. 00 93000. 00 750. 00 139500. 00 446. 00 82956. 00
66 8, 500. 00 102000. 00 8, 000. 00 96000. 00 8,275.00 99300. 00
67 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 41, 000. 00* 41000. 00
68 800. 00 248000. 00 1, 500. 00 465000. 00 853. 00 264430. 00
69 1, 600. 00 36800. 00 2, 000. 00 46000. 00 1, 500. 00 34500. 00
70 850. 00 56100. 00 1, 400. 00 92400. 00 750. 00 49500. 00
71 1, 500. 00 33300. 00 4,000. 00 88800. 00 1, 200. 00 26640. 00
72 850. 00 49980. 00 1, 400. 00 82320. 00 1, 100. 00 64680. 00
73 2,500. 00 67000. 00 3, 500. 00 93800. 00 1, 050. 00 28140. 00
74 200. 00 4800. 00 150. 00 3600. 00 125. 00 3000. 00
75 3, 000. 00 5100. 00 4,000. 00 6800. 00 5, 000. 00 8500. 00
76 40. 00 5840. 00 50. 00 7300. 00 65. 00 9490. 00
77 1, 800. 00 34200. 00 1, 750. 00 33250. 00 1, 900. 00 36100. 00
78 55. 00 48620. 00 55. 00 48620. 00 60. 00 53040. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

02- 258504
02- LAS- 395
10/ 30/ 02

110200.
28900.
9500.
3300.
1440.
3280.
3735.
420.
410.
4150.
1040.
800.
2475.
54000.
10230.
124600.
22500.
6300.
25500.
2064.
2520.
59400.
9000.
11200.
5040.
1175.
1920.

SUMMAR

Y

OF

REMA/

NI NG B

| DDERS
FOURTH
AMOUNT
80. 00 4800
2.00 29720
1.90 10372
3. 00 43200
215. 00 14405
275. 00 7975
200. 00 7000
270. 00 51300
400. 00 8800
235. 00 9400
300. 00 6900
575. 00 13800
500. 00 72500
72.00 24480
350. 00 6650
250. 00 3750
900. 00 1080
400. 00 3200
500. 00 4500
000. 00 1000
400. 00 400
500. 00 5000
000. 00 2000
350. 00 350
135. 00 1485
90. 00 16200
175. 00 5775
55. 00 48950
80. 00 12000
425. 00 3825
135. 00 10125
1.40 2408
2.50 1800
13. 00 51480
26. 00 7800
38. 00 10640
40. 00 4800
45. 00 1125
38. 00 1824

Bl D245
PACGE 13
10/ 31/ 02



02- 258504 Bl D245
02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
10/ 30/ 02 10/ 31/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
118 62. 00 58900. 00 160. 00 152000. 00 57. 00 54150. 00
119 55. 00 4675. 00 300. 00 25500. 00 46. 00 3910. 00
120 2, 300. 00 78200. 00 2,250. 00 76500. 00 1, 900. 00 64600. 00
121 400. 00 23600. 00 400. 00 23600. 00 400. 00 23600. 00
122 41. 00 9020. 00 40. 00 8800. 00 40. 00 8800. 00
123 126. 00 2268. 00 125. 00 2250. 00 125. 00 2250. 00
124 .60 45360. 00 .60 45360. 00 . 58 43848. 00
125 9. 00 31140. 00 8.75 30275. 00 8.75 30275. 00
126 1, 153, 000. 00* 1153000. 00 1, 430, 000. 00* 1430000. 00 2,500, 000. 00* 2500000. 00

TOT

11, 849, 532. 00

14, 313, 313. 00

15, 922, 145. 60



